Statement of Work
EPA Contract No., EP-C-13-039
Work Assignment # 2-39

TITLE: Development of Economic Analyses for California Statewide Water Quality Plans.

L Work Assignment Contracting Officer Representative (WACOR)
Ghulam Ali
Standards and Health Protection Division
Office of Science and Technology
U.S. Environmental Protection Agency
1200 Pennsylvania Avenue, N.W.
Washington, DC 20460

FEmail ali.ghulam(@epa.gov
Phone: 202-566-1004

1L Alternative Work Assignment Contracting Officer Representative (ALT WACOR)
Erica Fleisig
Standard and Health Protection Division
Office of Science and Technology
U.S. Environmental Protection Agency
1200 Pennsylvania Avenue, N.W.
Washington, DC 20460

Email: Fleisig.erica@epa.gov
Phone: 202-566-1057

IIL Level of Effort
600

v. Duration
Issuance to October 1, 2015 to July 31, 2016

1. DESCRIPTION: The Clean Water Act (CWA) directs States, with oversight by the U.S.
Environmental Protection Agency (US EPA) to adopt water quality standards to protect the
public health and welfare, enhance the quality of water, and serve the purposes of the act. State
standards must include (1) designated uses for all water bodies within their jurisdictions, (2)
water quality criteria (referred to as objectives under California law) sufficient to protect the
most sensitive of the uses, and (3) an antidegradation policy. States are also required to review
their standards once every three years and, as appropriate, modify and adopt standards. The
results of this triennial review must be submitted to US EPA and US EPA must approve or
disapprove any new or revised standards. Section 303(c) of the CWA directs US EPA to
promulgate standards where US EPA has determined that a new or revised standard is not
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consistent with the requirements of the CWA, or where necessary to meet the requirements of the

CWA.

Through the triennial review process, in roundtable discussions and in discussions with US EPA
Region 9 staff, it was determined that several standards need to be moditied and/or adopted in
California. The State Water Resources Control Board (State Board) is taking the approach that
adopting statewide standards is an efficient use of limited resources and is presently in the
process of developing water quality standards for the following pollutants:

1.
2.

3.
4.

Development of Methylmercury Fish Tissue Objectives and Implementation Policy
Development of a Statewide Methyl Mercury Reservoir Control Program total maximum
daily loadings (TMDL)

Update Economic Analysis for Statewide Toxicity Policy

Development of Statewide bacteria objectives and program of implementation

The following are individual descriptions of each of the above listed projects:

1 & 2. Development of Methylmercury Fish Tissue Objectives and Implementation Policy and
TMDIL for Mercury in Reservoirs

The State Water Board is considering adopting a statewide policy for methylmercury that
would apply to inland waters, enclosed bays, and estuaries in the State. Based on the US
EPA’s revised methylmercury (MeHg) fish tissue-based criteria guidance, elements of
the proposed policy may include a methylmercury fish tissue objective and
implementation procedures related to the Water Board’s regulatory program. As a
parallel project the state is developing a statewide reservoir TMDL and program of
implementation that is intended to address lakes currently listed for mercury and
hopefully will be able to contain implementation methods that would address any
additional lakes that are & it Mercury -in fish tissue
in the future. The TMDL will Fish Tissue objectives

HAYS

-targest and loads-sat

Timeline: Both projects are currently underway and we anticipate adoption of the
objectives in approximately 18 months and the TMDL in 24 months.

Economics

The State Water Board }
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4. Bacteria Objectives

The State Water Board 1s working to adopt the 2012 recommended 304(a) updated
bacteria criteria as well as a program of implementation. While the update is replacing
more or less equivalent total or fecal coliform objectives it will also contain several
implementation measures. They are likely to include a reference beach approach
allowance for TMDLs, an allowance for the development of high-flow suspensions and
definition of a limited contact recreation beneficial use. The proposed update will likely
not impact sewage treatment plants as they are already meeting a more stringent total
coliform effluent imit. However, there could be costs to Storm Water and other non-
point source dischargers as well as the communities should a lower illness rate be chosen
and additional beach closure days are incurred.

Timeline: SED in approximately 4 months
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Although this work assignment is ending in July 31, 2016, these projects could continue
till July 31. 2017. A new work assignment will be issued if the tasks could not be completed ! Commented [RR2]: Dorr't kuiow the dates for the riow work
during this time period because of unforeseen circumstances and the delay in the development of {order
regulatory or policy regimes by California.

Task 1: Prepare Work Plan and Cost Estimates

The contactor shall prepare the work plan and cost estimates for the tasks below. The
workplan shall outline, describe and include the technical approach, resources, timeline and due
dates for deliverables, a detailed cost estimate by task, and a staffing plan. The EPA WACOR,
the PO and the CO will review the workplan. However, only the CO can approve/disapprove,
suggest revisions, or change the workplan. Official revisions will be given to the contractor by
the Contracting Officer. The contractor shall prepare a revised workplan incorporating the
Contracting Officer's comments, if required.

Task 2: Prepare a Quality Assurance Plan for Literature Search, Data Collection and
Analyses

The contractor shall submit a quality assurance plan for the literature search, data
collection, and analyses to be conducted under this work assignment. The quality assurance plan
shall include procedures to assess the quality of primary and secondary data and models. The
quality assurance plan shall also include a process for documenting the quality of both primary
and secondary data used in the cost analysis of the policies regarding bacteria, methylmercury
and toxicity in California. The quality of data shall be analyzed from the perspective of
developing economic estimates that can be used to support the Agency's decision-making
process with respect to water quality standards. Specifically, the quality assurance plan shall
clade procedures to assess the monitoring data, and point sources technology data required to
meet the criteria.

TASK 3 Cost Analysis

To conduct the Economic Analyses for the projects listed above a contractor will gather
information as directed by the State Water Board and estimate baseline information. The baseline
is defined as the costs that would accrue in the absence of the proposed new water quality
objective or proposed new policy. The contractor will estimate the baseline and incremental
cost, i.e., those costs above the baseline cost, for each new or revised objective or policy, or set
of objectives and policies, for the particular pollutant or policy as listed above.

The contractor will identify the proposed issues that are most important in terms of their effect

on the economics of the proposed project. Under direction of the State Water Board staft, the
contractor will compile a list of proposed reasonable alternatives for each issue identified. The
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contractor will then conduct an economic analysis relative to the baseline established above. The
contractor will work with the State Water Board staff to determine the specific scope of each
economic analysis, prior to starting work on each economic analysis.

The contractor will evaluate the attainability of the draft policies in all applicable Regions. The
contractor will identify the point and non-point source discharges that might be impacted by the
amendment and the costs of compliance for each discharge type in each basin planning area. In
addition, the contractor will identify impacts of non-compliance with the recommended basin
plan amendment and the costs of those impacts. If necessary, these measures should include
time schedules to achieve compliance.

The contractor will look at one-time costs and annual costs (including O&M and monitoring) of
each alternative, for each issue identified, relative to the baseline costs. For each cost estimated,
the contractor will provide a low and a high cost estimate, so that a range of costs will be
provided for each alternative.

Written reports suitable for inclusion as the economics section of the staff reports for the
proposed policies shall be produced.

Task 4: Economic Support for Rule and Policy

The contractor shall prepare a summary of the cost analyses performed and of EPA and
State’s evaluation of options and impacts (as applicable) for the rule or policy preamble. The
contractor shall provide support in preparing preamble drafts.

,_/—-{ Formatted: Strikethrough

Task S - Provide Technical Support for Policy Making Activities

The contractor shall, based on technical direction given by the EPA WACOR, provide
technical support related to economic cost issues associated with the policy, plans and
rulemaking. Such support may include responding to EPA or State questions about economic
issues on calls, and providing written explanations of contractor analyses as needed. Examples of
these tasks include developing economic impacts slides, “one-pagers,” and/or writing a briefing
document. For this work assignment, the WACOR estimates less than 5 PowerPoint slides, 10-
15 emails responding to EPA staff and management specific analysis questions, 1 conference call
per month, and 1 “one-pager” may be needed. The contractor may also be directed to provide
support in the review of analyses conducted by EPA and its contractors, providing technical
review of materials prepared for the rule or policy making by Agency staff and State, and assist
in the development of the rule or policy making record. The contractor shall provide information
to be used by the Agency or the state to respond to comments and improve economic analyses.
Based on a thorough knowledge of the economic analysis, the contractor shall prepare accurate
draft technical responses to comments including all relevant citations.
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If public meetings in California are held, the contractor will prepare materials for the
public meetings and help answer the public’s inquires about the cost analysis during and after the
meetings. The contractor may be expected to help with the logistics of the meetings as well in
California.

The contractor will participate in the conference calls and will help the region and CA to
respond to enquiries about the economic analysis completed by the contractor.

PERFORMANCE STANDARDS AND QUALITY MEASURES:
The following standards will be used to measure performance:

1) Quality of Outputs - All tasks to be superior quality. The quality of outputs will be
measured against similar analyses and work products already performed by EPA. These
include the costs methodology, and supporting documentation and analyses for The
California Policy for Implementation of Toxics Standards for Inland Surface Waters,
Enclosed Bays. and Estuaries of California, the Great Lakes Water Quality Guidance, the
California Toxics Rule, and water quality standards regulations for the States of
California, Alabama, Delaware, Idaho, Kansas, and Oregon, and the U.S. Territory of
Puerto Rico.

2) Timeliness - All tasks are to be completed on or ahead of schedule as measured against
the acceptance criteria.

3) Ingenuity and Resourcefulness - New issues are addressed using innovative analyses.
Ingenuity and resourcefulness will be measured by the ability to use innovative analyses
to address new issues not previously identified in the analyses conducted for the
California Policy for Implementation of Toxics Standards for Inland Surface Waters,
Enclosed Bays. and Estuaries of California, Great Lakes Water Quality Guidance,
California Toxics Rule, as well as the Alabama, California, Delaware, Idaho, Kansas, and
Oregon, and Puerto Rico water quality standards rulemakings.

4) Quality Assurance - All work is to adhere to the Quality Assurance Project Plan for the
contract.

Deliverables and Schedule
Deliverables due dates shall be suitable for the timelines noted for each project, i.e., the

contractor shall contact the State Board staff on the timelines that each economic analysis is
needed to be complete in order to fit within the schedule of each project.

Tasks Schedule
Task 1: Prepare Work Plan and Cost Estimates Fifteen days after the work assignment
Task 2: Prepare a Quality Assurance Plan for Fifteen days after the workplan
Literature Search, Data Collection and Analyses approval.
Task 3: Cost Analysis As directed
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Task 5: Economic Support for Rule and policy

As directed.

Task 6: Provide Technical Support for Policy
Making Activities

As directed.

4. TRAVEL

Travel will not be needed to complete this Task Order.
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CPOD WORK ASSIGNMENT REVIEW CHECKLIST [6/10]
CONTRACT NUMBER: WA NUMBER: __ 2-39
WA TITLE:

1. Cite specific section and paragraph(s) of the contract Performance Work Statement (PWS) where this support is
authorized:

2. To the best of your knowledge, will the work to be performed under this WA duplicate any work previously performed
or currently being

performed under any EPA contract? Yes No

3. (a) Are funds already obligated in contract to support this WA? Yes No

If they aren’t, will the Project Officer be provided a funding PR to support this WA? Yes No

(b) Is WA funded by multiple appropriations1? Yes No

4. Is all the work included in your WA PWS (including deliverables) to be performed/completed during the current term?
Yes No

5. Does the WA contemplate improvement to realty (repairs, alterations, modifications to real property)? Yes No

6. Does the WA require printing or duplication [http:/ecfi gpoaccess govicgi/t/text/text-

idxYc=ecf&sid=a%e7c 77470491 a2ceddbb913e802b6 G hrgn=div8&view—text&node=48:6.0.1.8.35.1.1 4 &idno=48]

exceeding contract limitations? Yes No

7. Does WA contemplate development or maintenance of software, purchase of IT or IT support services? Yes No

If yes, attach OIRM approval if not obtained prior to award.

Are the deliverables or format of deliverables 508 compliant? Yes No

[Littp //intranet.epa. gov/oamintra/ CPOD/ Samples/508.pdf]

8. Has the Program recommended subcontracting/consu]ting servi
{f necess: recommend souress; however, it is IMPER A’
use a part
9. Does this WA mcludc any actual or potential conflict of interest? Yes No

10. The proposed WA is free of both personal services: and inherently governmental functionss? Yes

11. Does the WA contemplate advisory and assistance services? Yes No

12. Does the WA require the contractor to purchase or lease accountable property? Yes No

13. Does the PWS contemplate/require the use of Technical Direction [http:/fecfr.gpoaccess.gov/egi/t/textitextidx?
c=ecfidsid=bdf7cfeafdacasdd6a2db04aafSa7 181&gn=div8&view=text&node=48:6.0.1.8.35.1.1.81&idno=48]? Yes No
The contractor has not been instructed by anyone in my organization to begin work on this WA.

s to meet WA requirements? Yes No
B vourealize YOLT CANMNOT DHRE

T'the contrastor io

WAM Signature (date)

I have reviewed the above and concur

1. Does this WA require the exercising of quantity options? Yes No If yes, please complete the Justification for the
Exercise of Quantity
Option form found at hit i o
2.1s EPA form 1900-65, dcslon(mon and appointment of W,
No

3. The ACMIS training database (http://derroam03.reagan.epa.gov: 9876/ NATAPPS/ATS/ATSPeopleDB.nsf/) has been checked
and the COR is

appointable? Yes No

4.1s the CBI checklist attached? Yes Ne

5. Is the Quality Assurance Review Form attached? Yes No

6. Word processing version of the PWS provided? Yes No

7. 1s the IGCE attached? Yes No

8. The WA coversheet (EPA Form 1900-69) completed properly and consistent with the other documents of this WA? Yes
No

doe
AM (and Alternate if applicable) completed and signed? Yes

Project Officer Signature (date)

If answering yes, the tasks should be structured such that costs can be allocated to the different appropriations. If your
WA cannot be structured like

lhat, RTP Fmancml Mana gemem D1V1s1on must approve your approauh to allocating costs to the different appropriations:

2 bee APPENDIX 3.2B of the Contrads Management Manual (CMIVI) for more information
[http://oamintra.cpa.gov/files/ OAM/cmm 0 0.pdf]
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3 See Section 7.3.5.5 Advisory and Assistance Services and Vulnerable Services, paragraph D of the CMM for more
information.
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